

राष्ट्रीय अवसंरचना वित्तपोषण और विकास बैंक (नैबफिड)

National Bank for Financing Infrastructure and Development (NaBFID)

Corrigendum to REQUEST FOR PROPOSAL FOR SUPPLY, INSTALLATION & MAINTENANCE OF NETWORK ACCESS CONTROL (NAC) SOLUTION (Ref: NaBFID / IS / RFP /04 dated March 10,2025)- **GEM Bid Ref No: GEM/2025/B/6040907**

Date of release of the corrigendum: March 25, 2025

| Sr No | RFP Clause | Existing Clause | | Amended Clause | | | | | | | | | | | | | | | | | | | | |
|-------------------|---|--|-------------------|-------------------|---|------------|--------------------------------------|-------------------------------|-------------------|--|-----------|---|--|-------------------|---|------------|-------------------|---|-------------------------------|--------------------------------------|-------------------------------|---------|---|-----|
| 1 | Clause 26 Penalties for the shortfall in Performance Levels (SLAs) | <table border="1"> <thead> <tr> <th>Uptime percentage</th> <th>Penalty Details</th> </tr> </thead> <tbody> <tr> <td>A >= 99.9%</td> <td>No Penalty</td> </tr> <tr> <td>99.9% =< A <99%</td> <td>2% of cost of monthly charges</td> </tr> <tr> <td>99% =< A <= 98.5%</td> <td>5% of cost of monthly charges</td> </tr> <tr> <td>A < 98.5%</td> <td>Penalty at an incremental rate of 1% (in addition to a base of 5%) of monthly charges for every 0.1% lower than the stipulated uptime</td> </tr> </tbody> </table> | Uptime percentage | Penalty Details | A >= 99.9% | No Penalty | 99.9% =< A <99% | 2% of cost of monthly charges | 99% =< A <= 98.5% | 5% of cost of monthly charges | A < 98.5% | Penalty at an incremental rate of 1% (in addition to a base of 5%) of monthly charges for every 0.1% lower than the stipulated uptime | <table border="1"> <thead> <tr> <th>Uptime percentage</th> <th>Penalty Details</th> </tr> </thead> <tbody> <tr> <td>A >= 99.9%</td> <td>No Penalty</td> </tr> <tr> <td>99.9%>A>99%</td> <td>2% of cost of monthly charges</td> </tr> <tr> <td>99%>=A>=98.5%</td> <td>5% of cost of monthly charges</td> </tr> <tr> <td>A<98.5%</td> <td>Penalty at an incremental rate of 1% (in addition to a base of 5%) of monthly charges for every 0.1% lower than the stipulated uptime</td> </tr> </tbody> </table> | Uptime percentage | Penalty Details | A >= 99.9% | No Penalty | 99.9%>A>99% | 2% of cost of monthly charges | 99%>=A>=98.5% | 5% of cost of monthly charges | A<98.5% | Penalty at an incremental rate of 1% (in addition to a base of 5%) of monthly charges for every 0.1% lower than the stipulated uptime | |
| Uptime percentage | Penalty Details | | | | | | | | | | | | | | | | | | | | | | | |
| A >= 99.9% | No Penalty | | | | | | | | | | | | | | | | | | | | | | | |
| 99.9% =< A <99% | 2% of cost of monthly charges | | | | | | | | | | | | | | | | | | | | | | | |
| 99% =< A <= 98.5% | 5% of cost of monthly charges | | | | | | | | | | | | | | | | | | | | | | | |
| A < 98.5% | Penalty at an incremental rate of 1% (in addition to a base of 5%) of monthly charges for every 0.1% lower than the stipulated uptime | | | | | | | | | | | | | | | | | | | | | | | |
| Uptime percentage | Penalty Details | | | | | | | | | | | | | | | | | | | | | | | |
| A >= 99.9% | No Penalty | | | | | | | | | | | | | | | | | | | | | | | |
| 99.9%>A>99% | 2% of cost of monthly charges | | | | | | | | | | | | | | | | | | | | | | | |
| 99%>=A>=98.5% | 5% of cost of monthly charges | | | | | | | | | | | | | | | | | | | | | | | |
| A<98.5% | Penalty at an incremental rate of 1% (in addition to a base of 5%) of monthly charges for every 0.1% lower than the stipulated uptime | | | | | | | | | | | | | | | | | | | | | | | |
| 2 | Clause 26 Payment Terms | <table border="1"> <thead> <tr> <th>SL No</th> <th>Payment Milestone</th> <th>Payment [% of Project Cost] [1T of Commercial bid doc]</th> </tr> </thead> <tbody> <tr> <td>1.</td> <td>Hardware & Software/License delivery</td> <td>40%</td> </tr> <tr> <td>2.</td> <td>Submission of HLD/LLD Documents & acceptance by the Bank</td> <td>10%</td> </tr> <tr> <td>3.</td> <td>Implementation UAT sign off</td> <td>10%</td> </tr> </tbody> </table> | SL No | Payment Milestone | Payment [% of Project Cost] [1T of Commercial bid doc] | 1. | Hardware & Software/License delivery | 40% | 2. | Submission of HLD/LLD Documents & acceptance by the Bank | 10% | 3. | Implementation UAT sign off | 10% | <table border="1"> <thead> <tr> <th>SL No</th> <th>Payment Milestone</th> <th>Payment [% of Project Cost] [1T of Commercial bid doc]</th> </tr> </thead> <tbody> <tr> <td>1.</td> <td>Hardware & Software/License delivery</td> <td>50%</td> </tr> <tr> <td>2.</td> <td>Submission of HLD/LLD Documents & acceptance by the Bank</td> <td>10%</td> </tr> </tbody> </table> | SL No | Payment Milestone | Payment [% of Project Cost] [1T of Commercial bid doc] | 1. | Hardware & Software/License delivery | 50% | 2. | Submission of HLD/LLD Documents & acceptance by the Bank | 10% |
| SL No | Payment Milestone | Payment [% of Project Cost] [1T of Commercial bid doc] | | | | | | | | | | | | | | | | | | | | | | |
| 1. | Hardware & Software/License delivery | 40% | | | | | | | | | | | | | | | | | | | | | | |
| 2. | Submission of HLD/LLD Documents & acceptance by the Bank | 10% | | | | | | | | | | | | | | | | | | | | | | |
| 3. | Implementation UAT sign off | 10% | | | | | | | | | | | | | | | | | | | | | | |
| SL No | Payment Milestone | Payment [% of Project Cost] [1T of Commercial bid doc] | | | | | | | | | | | | | | | | | | | | | | |
| 1. | Hardware & Software/License delivery | 50% | | | | | | | | | | | | | | | | | | | | | | |
| 2. | Submission of HLD/LLD Documents & acceptance by the Bank | 10% | | | | | | | | | | | | | | | | | | | | | | |

| | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
|----|--|--|---|---|--|--|--|----|----------------------------------|--|--|--|----|----------------------------------|--|--|--|---|--|--|--|--|----|---------------------------|--|--|--|----|---------------------------|--|--|--|---|----|----------------------------------|--|--|--|----|----------------------------------|--|--|--|
| | | <table border="1"> <tr> <td>3</td> <td>Facility Management Costing [Optional Item] <i>(Mandatorily to be quoted)</i></td> <td></td> <td></td> <td></td> </tr> <tr> <td>3a</td> <td>Yearly Costing – one L1 resource</td> <td></td> <td></td> <td></td> </tr> <tr> <td>3b</td> <td>Yearly Costing – one L2 resource</td> <td></td> <td></td> <td></td> </tr> <tr> <td>4</td> <td>Support Cost for Year 4 & Year 5 [Optional Item] <i>(Mandatorily to be quoted)</i></td> <td></td> <td></td> <td></td> </tr> <tr> <td>4a</td> <td>AMC & ATS cost for Year 4</td> <td></td> <td></td> <td></td> </tr> <tr> <td>4b</td> <td>AMC & ATS cost for year 5</td> <td></td> <td></td> <td></td> </tr> </table> | 3 | Facility Management Costing [Optional Item] <i>(Mandatorily to be quoted)</i> | | | | 3a | Yearly Costing – one L1 resource | | | | 3b | Yearly Costing – one L2 resource | | | | 4 | Support Cost for Year 4 & Year 5 [Optional Item] <i>(Mandatorily to be quoted)</i> | | | | 4a | AMC & ATS cost for Year 4 | | | | 4b | AMC & ATS cost for year 5 | | | | <table border="1"> <tr> <td>2a</td> <td>Yearly Costing – one L1 resource</td> <td></td> <td></td> <td></td> </tr> <tr> <td>2b</td> <td>Yearly Costing – one L2 resource</td> <td></td> <td></td> <td></td> </tr> </table> | 2a | Yearly Costing – one L1 resource | | | | 2b | Yearly Costing – one L2 resource | | | |
| 3 | Facility Management Costing [Optional Item] <i>(Mandatorily to be quoted)</i> | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| 3a | Yearly Costing – one L1 resource | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| 3b | Yearly Costing – one L2 resource | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| 4 | Support Cost for Year 4 & Year 5 [Optional Item] <i>(Mandatorily to be quoted)</i> | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| 4a | AMC & ATS cost for Year 4 | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| 4b | AMC & ATS cost for year 5 | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| 2a | Yearly Costing – one L1 resource | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| 2b | Yearly Costing – one L2 resource | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| 4 | Clause 6 Scope of Work | Additional clause | | | Ownership of the appliances/devices will be with the Bank [CAPEX] | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| 5 | Clause 28 Subcontracting | As per the scope of the RFP, sub-contracting is not permitted. | | | As per the scope of the RFP, sub-contracting is not permitted. However, selected bidder may onboard SMEs/authorised partner for the implementation of the solution. However, the overall project responsibility will be with the selected bidder only. | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| 6 | Annexure B Eligibility criteria | Sr No. 1,2,3,5,6,7,8 | | | Sr Nos. may be read as 1,2,3,4,5,6,7 | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| 7 | Schedule of Events | 4. Last date and time for bid submission: Upto 4.00 PM on April 01, 2025 5. Date and Time of opening of Technical bids : 4.30 PM on April 01,2025 | | | 4. Last date and time for bid submission: Upto 4.00 PM on April 04, 2025 5. Date and Time of opening of Technical bids : 4.30 PM on April 04,2025 | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |